APPENDICES TO SPECIFICATION PRELIMINARIES

APPENDIX PRE.A
List of Drawings Issued to the Tenderer
LIST OF DRAWINGS ISSUED TO TENDERER
	Drawing No.
	Revision
	Drawing Title

	A. Architectural
	
	


	AB/2263/GP001
	-
	General Notes & Site Plan

	AB/2263/GP002
	-
	Master Layout Plan

	AB/2263/GP003
	-
	Sectional Elevation 1/2

	AB/2263/GP004
	-
	Sectional Elevation 2/2

	AB/2263/GP005
	-
	Feature Wall Plan & Elevation, Service Block Layout Plan, 
Elevation and Section

	AB/2263/GP006
	-
	Typical Arbour & Pavilion Plan & Section

	AB/2263/GP007
	-
	Schedule & Calculations

	AB/2263/GP008
	-
	Layout Plans and Elevations of Lift Tower

	
	
	

	AB/2263/CA001
	-
	Finishing Schedule Details

	AB/2263/CA002
	-
	Window & Louvre Schedule Typical Details

	AB/2263/CA003
	-
	Door Schedule & Typical Details

	AB/2263/CA004
	-
	Schedule of Ironmongery

	AB/2263/CA005
	-
	Roller Shutter Schedule & Typical Details

	AB/2263/CA006
	-
	Schedule of Sanitary Fittings

	
	
	

	AB/2263/DL001
	-
	Master Layout Plan & Setting Out

	AB/2263/DL002
	-
	Service Block Details 1/6 (Layout Plan, Roof Plan & Service Reflective Ceiling Plan)

	AB/2263/DL003
	-
	Service Block Details 2/6 (Elevation 1 , 2 , 3 & 4)

	AB/2263/DL004
	-
	Service Block Details 3/6 (Elevation of Male Lav.)

	AB/2263/DL005
	-
	Service Block Details 4/6 (Elevation of Female Lav.)

	AB/2263/DL006
	-
	Service Block Details 5/6 (Elevation of Disable Lav. & Babycare Room)

	AB/2263/DL007
	-
	Service Block Details 6/6 (Details of Basin Counter & Recycled Plastic Bench)

	AB/2263/DL008
	-
	Typical Arbour & Pavilion Plan and Section

	
	
	

	AB/2263/EW001
	-
	Hoarding General Notes & Site Plan

	AB/2263/EW002
	-
	Hoarding Layout Plan 

	AB/2263/EW003
	-
	Hoarding Details 1/2

	AB/2263/EW004
	-
	Hoarding Details 2/2

	AB/2263/EW005
	-
	Typical Details of Sign Board


LIST OF DRAWINGS ISSUED TO TENDERER (CONT’D)
	Drawing No.
	Revision
	Drawing Title

	A. Architectural (Cont’d)

	AB/2263/PE001
	-
	Façade Details 1/2

	AB/2263/PE002
	-
	Façade Details 2/2

	AB/2263/PE003
	-
	Lift Tower Plans & Lift Pit Details

	AB/2263/PE004
	-
	Lift Tower Elevations

	AB/2263/PE005
	-
	Lift Tower Section & Lift Door Typical Details

	AB/2263/PE006
	-
	Lift Tower Details 1/3

	AB/2263/PE007
	-
	Lift Tower Details 2/3

	AB/2263/PE008
	-
	Lift Tower Details 3/3

	AB/2263/PE009
	-
	Lift Car Details & Elevation of Lift Door

	
	
	

	AB/2263/MS001
	-
	Cat Ladder & Roof Access Hatch Details

	AB/2263/MS002
	-
	Metal Gate & Handrail Details

	AB/2263/MS003
	-
	Fire Hose Reel Cabinet Details, Litter Bin Details & Bench Details

	AB/2263/MS004
	-
	Typical Details of High Shelf, Cabinet & S.S. Working Bench

	AB/2263/MS005
	-
	Master Layout Plan

	
	
	

	AB/1885/TP/06A
	 -
	Topographical Survey Plan (For Information)

	
	
	

	B. Landscape 
	
	

	
	
	

	AB/2263/EW007
	-
	Landscape Layout / Reference Plan

	AB/2263/EW008
	-
	Landscape Material Plan

	AB/2263/EW009
	-
	Landscape Setting-out Plan

	AB/2263/EW010
	-
	Landscape Level Plan

	AB/2263/EW011
	-
	Compensation and Transplanting Planting Plan (for trees)

	AB/2263/EW012
	-
	Landscape Planting Plan (for shrubs)

	AB/2263/EW013
	-
	Tree Felling Plan

	AB/2263/EW014
	-
	Litter Bin Plan

	AB/2263/EW015
	-
	Water Point Lacation Plan

	AB/2263/EW016
	-
	Concrete Slab Layout Plan

	
	
	

	AB/2263/EW100
	-
	Existing Staircase Railing Detail

	AB/2263/EW101
	-
	Disabled Ramp Detail

	AB/2263/EW102
	-
	Entrance Gate I Detail

	AB/2263/EW103
	-
	Crazy-cut Paving Pattern Detail

	AB/2263/EW104
	-
	Typical Tree Pit Detail

	AB/2263/EW105
	-
	Feature Wall Detail

	AB/2263/EW106
	-
	Chess Table Detail

	
	
	

	
	
	


LIST OF DRAWINGS ISSUED TO TENDERER (CONT’D)
	Drawing No.
	Revision
	Drawing Title

	B. Landscape (Cont’d)
	


	AB/2263/EW107
	-
	Staircase Detail Near Existing Football Field

	AB/2263/EW108
	-
	Entrance Gate II Detail

	AB/2263/EW109
	-
	Typical Paving Detail at Circular Arbor

	AB/2263/EW110
	-
	Pebble Walkway Detail

	AB/2263/EW111
	-
	Entrance Gate III Detail

	AB/2263/EW112
	-
	Entance Court Detail

	AB/2263/EW113
	-
	View Deck I Detail

	AB/2263/EW114
	-
	View Deck II Detail

	AB/2263/EW115
	-
	Multi-Purpose Area Paving Detail

	AB/2263/EW116
	-
	Leisure Walk Detail

	AB/2263/EW117
	-
	Cascade Planter Detail at Scented Garden

	AB/2263/EW118
	-
	Seat Planter Detail 

	AB/2263/EW119
	-
	Paving Interface Detail at Fitness Station

	AB/2263/EW120
	-
	Paving Detail at Pavilion

	AB/2263/EW121
	-
	Stepping Stone Detail

	AB/2263/EW122
	-
	Typcial Boundary Fence Detail 1

	AB/2263/EW123
	-
	Paving Detail at Main Entrance 

	AB/2263/EW124
	-
	Water Point Detail

	AB/2263/EW125
	-
	Water Meter Cabinet Treatment Detail

	AB/2263/EW126
	-
	Water / Electrical Pillar Box Cabinet

	AB/2263/EW127
	-
	Railing and Link Bridge Detail

	AB/2263/EW128
	-
	Railing and Link Bridge Detail 2

	AB/2263/EW129
	-
	Railing and Link Bridge Detail 3

	AB/2263/EW130
	-
	Railing and Link Bridge Detail 4

	AB/2263/EW131
	-
	Railing and Link Bridge Detail 5

	AB/2263/EW132
	-
	Railing and Link Bridge Detail 6

	AB/2263/EW133
	-
	Railing and Platform Detail at Emergency Exit Level

	AB/2263/EW134
	-
	Entrance Feature Wall

	AB/2263/EW135
	-
	Elderly Fitness Station

	AB/2263/EW136
	-
	Signage at Lift Entrance Detail

	AB/2263/EW137
	-
	Trellis Section Detail

	AB/2263/EW138
	-
	Arbor Section Detail

	AB/2263/EW139
	-
	Typical Boundary Fence Detail 2

	AB/2263/EW140
	-
	Manhole Cover Detail

	AB/2263/EW141
	-
	Manhole Cover Detail 2

	
	
	

	
	
	

	
	
	


LIST OF DRAWINGS ISSUED TO TENDERER (CONT’D)
	Drawing No.
	Revision
	Drawing Title

	C. Structural
	
	

	
	
	

	SE/2263/NTSF001
	-
	Proposed Site Formation Layout Plan

	SE/2263/NTSF002
	-
	Sections 4, 4a, 4b, 7 & 7a

	SE/2263/NTSF003
	-
	Sections 8-13

	SE/2263/NTSF004
	-
	Sections  14-19

	SE/2263/NTSF005
	-
	Elevations

	SE/2263/NTSF006
	-
	Typical Details and Notes

	SE/2263/NTSF007
	-
	Typical Details and Notes

	SE/2263/NTSF008
	-
	Typical Details and Notes

	SE/2263/NTSF009
	-
	Typical Details 

	SE/2263/NTSF010
	-
	Typical Details

	SE/2263/NTSF011
	-
	Tentative ELS (For Information Only)

	
	
	

	SE/2263/NTLP001
	-
	General Notes, Key Plan and Block Plan

	
	
	

	SE/2263/NTMI002
	-
	Feature Wall Framing Plan and R.C. Details

	SE/2263/NTMI003
	-
	Service Block Framing Plan and R.C. Details

	SE/2263/NTMI004
	-
	R.C. Details of Service Block 

	SE/2263/NTMI006
	-
	Proposed Lift Tower and Footbridge - Framing Plan

	SE/2263/NTMI007
	-
	Proposed Lift Tower and Footbridge - Sections

	SE/2263/NTMI008
	-
	Proposed Lift Tower and Footbridge -Details (Sheet 1 of 2)

	SE/2263/NTMI009
	-
	Proposed Lift Tower and Footbridge -Details (Sheet 2 of 2)

	
	
	

	SE/2263/NTSW001
	-
	Circular Arbour (Block 1) Steel Frame Layout Plan, Details, Section and Footing R.C. Details

	SE/2263/NTSW002
	-
	Straight Arbour (Block 2) Steel Frame Layout Plan, Details, Section and Footing R.C. Details

	SE/2263/NTSW003
	-
	Pavilion (Block 3) and Curved Arbour (Block 4) Steel Frame Layout Plan, Details, Section and Footing R.C. Details

	SE/2263/NTSW004
	-
	Proposed  Lift Tower and Footbridge – Footing, Core Wall and Beam Details

	
	
	

	
	
	

	
	
	


LIST OF DRAWINGS ISSUED TO TENDERER (CONT’D)
	Drawing No.
	Revision
	Drawing Title

	D. Plumbing 
	
	

	
	
	

	BS/2263/WS001
	-
	Legends, Abbreviation , Drawing List, General Notes,

Pipe Material Schedule, Block Plan and Schematic Diagram

	BS/2263/WS201
	-
	Plumbing Layout Plan for Ground Floor

	BS/2263/WS301
	-
	Standard Details for Plumbing System (I)

	BS/2263/WS302
	-
	Standard Details for Plumbing System (II)

	
	
	

	E. Drainage
	
	

	
	
	

	BS/2263/SP001
	-
	Legends, Abbreviation , Drawing List, General Notes,

Pipe Material Schedule & Block Plan

	BS/2263/SP201
	-
	Drainage Layout Plan for Ground Floor

	BS/2263/SP202
	-
	Drainage Layout Plan for Existing Catchpit at  the Slope of Adjoining School

	BS/2263/SP301
	-
	Standard Details for Drainage System (I)

	BS/2263/SP302
	-
	Standard Details for Drainage System (II)

	BS/2263/SP303
	-
	Standard Details for Drainage System (III)

	
	
	

	F. Builder’s Work

	
	

	BS/2263/BW001
	-
	Builder’s Work Drawing for B.S. Installation


	LIST OF DRAWINGS ISSUED TO TENDERER (CONT’D)
Drawing No.

Revision

Drawing Title




G. The following drawings are FOR REFERENCE ONLY

	1001/B/315/OAP/CO5/552
	A
	YMT To Whampoa Tunnels and Hom Station 

EPIW Proposed Slope Upgrading Works and Modification Works - Feature No. 11NW-D/C92-Layout Plan

	
	
	

	1001/W/315/OAP/C10/003
	A
	YMT To Whampoa Tunnels and Hom Station 

Ho Man Tin Estate and Oi-Man Estate Connection General Arrangement Plan and Elevation (Sheet 2 of 6)

	1001/W/315/OAP/C10/004
	A
	YMT To Whampoa Tunnels and Hom Station 

Ho Man Tin Estate and Oi-Man Estate Connection General Arrangement Plan and Elevation (Sheet 3 of 6)

	1001/W/315/OAP/C10/014
	A
	YMT To Whampoa Tunnels and Hom Station 

Ho Man Tin Estate and Oi-Man Estate Connection General Arrangement of CW3 Cross Sections (Sheet 1 of 2)

	1001/W/315/OAP/C10/121
	A
	YMT To Whampoa Tunnels and Hom Station 

EPIW-HMT Estate and Oi-Man Estate Connection CW3 
Deck Layout

	1001/W/315/OAP/C10/127
	A
	YMT To Whampoa Tunnels and Hom Station 

Ho Man Tin Estate and Oi-Man Estate Connection CW3 Deck Sections

	1001/W/315/OAP/C10/203
	A
	YMT To Whampoa Tunnels and Hom Station 

EPIW-HMT Estate And Oi-Man Estate Connection CW3 Roof Layout 

	
	
	

	KTESLG/1001/NCC/CYS/003.01
	B
	YMT To Whampoa Tunnels and Hom Station 

Temporary Traffic Arrangement for Chung Yee Street 
Footbridge Construction – Stage 1

	
	
	

	
	
	

	
	
	


Appendix PRE.B

Pro-forma of Anticipated/Actual Payment Comparison

PRO-FORMA OF ANTICIPATED/ACTUAL PAYMENT COMPARISON

Prog. No.: 420RO 

Contract No.: SS T320

Contract Title: Construction of Local Open Space at Chung Yee Street, Kowloon City District

Contractor:

Commencement Date:

Current Completion Date:

Master Programme Ref.:

Date:

	Payment No.
	1
	2
	3
	4
	Etc.

	(a)
Anticipated Accumulative Payment ($M)
	1
	2
	6
	14
	

	(b)
Actual Accumulative Payment ($M)
	1
	2
	5
	12
	

	(c)
Actual Accumulative Value Excl. Materials on Site
	1
	2
	4
	10
	

	(d)
Value Variance ($M) [(a)-(b)]
	0
	0
	1
	2
	

	(e)
Time Variance (days & %)
	0
	0
	22 days (4.2%)
	20 days (3.7%)
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Appendix PRE.C

Pro-forma for Reporting Labour Employed on Site

PRO-FORMA FOR REPORTING LABOUR EMPLOYED ON SITE

Senior Manager, Industry Schemes

Mandatory Provident Fund Schemes Authority

(Fax No. 2259 8821)

Notification of Commencement of Contract

	Contract No.:
	SS T320

	Contract Title:
	Construction of Local Open Space at Chung Yee Street, Kowloon City District

	Contract Sum:
	

	Date for the commencement of Contract:
	

	Construction Period:
	

	Location of Site:
	

	Type of Work*:
	

	Name of Contractor:
	

	Company address of Contractor:
	

	Telephone Number:
	

	Facsimile Number:
	

	Name of contact person:
	

	Estimated number of workers:
	under direct employment
	
	

	
	employed by sub-contractors
	
	

	
	estimated total number
	
	

	
	
	
	

	Name of Nominated Sub-contractor(s) (if any):
	

	Name of Domestic Sub-contractor(s) (if any):
	

	Remarks:


	

	
	

	
	Information provided by the Contractor to:

	
	

	
	Name:
	

	
	Post:
	

	
	office/Department:
	

	
	Telephone No.:
	

	
	Date:
	

	
	
	

	

	* Types of work:

	

	A
	Foundation works
	F
	Fire services, mechanical and electrical works

	B
	Civil engineering works
	G
	Gas, plumbing and drainage works

	C
	Demolition and structural alteration works
	H
	Interior fitting out works

	D
	Refurbishment and maintenance works
	I
	Others

	E
	General building construction works
	
	


Time
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